
 

 

DRAFT Caldecott Tunnel Settlement Agreement 
Projects List 

November 8, 2010 Public Meeting 

 
      Settlement 
      Agreement  Cost 
#   Name  Priority  estimate 

  1.  Tunnel Road/SR‐13/Hiller Drive Intersection Improvements  High  $  950,000 
  2.  Pedestrian Facilities on Caldecott Lane/Tunnel Road  High  $  650,000 
  3.  Bicycle Facilities on Caldecott Lane/Tunnel Road  High  $  290,000 
  4.  Caldecott Lane/Kay Overcrossing Intersection Improvements*  High  $  300,000 
  5.  Bike facilities on Broadway from Brookside Avenue to Kay Overcrossing  High  $  410,000 
  6.  Jogging/walking path on Broadway from Golden Gate to Lake Temescal  High  $  275,000 
  7.  Soundwall study: Eastbound between Vicente Road and Broadway  High  $  554,000 
  8.  Soundwall study: Westbound between Ross Street and Ayala Avenue  High  $  487,000 
  9  Broadway/Keith Avenue Intersection Improvements  High  $  840,000 
 10.  College Avenue/Keith Avenue Intersection Improvements  High  $  95,000 
 11.  Bicycle Route Signage at Rockridge BART  High  $  20,000 
 12.  Broadway/Lawton Avenue Intersection Improvements  High  $  400,000 
 13.  Broadway/Brookside Avenue/SR‐24 On‐ramp Intersection Improvements  Low  $  295,000 
 14.  Rockridge BART Bicycle Parking  High  $  100,000 
 15.  On‐street Bicycle Parking in Rockridge and Temescal Areas  High  $  30,000 
 16.  Soundwall study: Eastbound between 40th and 52nd Street  High  $  425,000 
 17.  Soundwall study: Westbound between Claremont Ave. and MLK Jr Way  High  $  447,000 
 18.  52nd St./51st St./SR‐24 ramps/Shattuck Ave. Intersection Improvements  Low  $  635,000 
 19.  Telegraph Ave./Claremont Ave. /52nd Street Intersection Improvements  None  $  240,000 
 20.  Telegraph Ave./56th Street/EB SR‐24 On‐ramp Intersection Improvements  High  $  230,000 
 21.  Soundwall study: Eastbound between Broadway and Golden Gate Avenue  High  $  312,000  $ 7,985,000 
 22.  College Avenue/Claremont Avenue Intersection Improvements  None  $  225,000 
 23.  Broadway/Manila Avenue Intersection Improvements  None  $  257,000 
 24.  Telegraph Ave./Aileen Street/SR‐24 Off‐ramp Intersection Improvements  High  $  113,000 
 25.  Soundwall study: Eastbound between 52nd Street and Claremont Avenue  High  $  289,000 
 26.  Soundwall study: Eastbound between Golden Gate Ave. and Lake Temescal  High  $  536,000 
 27.  Soundwall study: Westbound between MLK Jr. Way on‐ramp and 40th St.  High  $  304,000 
 28.  Soundwall study: Westbound between Patton Street and Ross Street  High  $  179,000 
 29.  Soundwall study: Westbound between Golden Gate Ave. and Patton St.  High  $  231,000 
 30.  Claremont Ave./Hudson St./SR‐24 On‐ramp Intersection Improvements  Low  $  180,000 
 31.  AC Transit Route 51 Service Improvement  Low  $  920,000 
 32.  Pedestrian Scale Lighting on Telegraph Ave. from 40th to 52nd Streets  None  $ 2,200,000 
 
* An additional project component was suggested for the Caldecott Lane/Kay Overcrossing project too late to include in 
this cost estimate (see fact sheet). Updated cost figures will be available at the Nov 8 meeting. 

** Note: Cost to further develop a bicycle/pedestrian connection between Lake Temescal and Tunnel Road will be available 
at the Nov 8 meeting.  This project would appear approximately at positions 21‐22 on this list. 
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